

**BID OPENING TABULATION**

**JENKINS TERRACE - HVAC UPGRADES**

— RENOVATION —

Tuesday October 11<sup>th</sup>, 2022 @ 1:00 pm

**ARCHITECT / ENGINEER ESTIMATED COST**.....\$400,000

**CODES FOR REQUIRED DOCUMENTS**

Sealed envelope, labeled “Bid Documents” with project name, bidder’s Name and address, date, and time of bid opening .....I  
 Bid Form #1 - Form of Addendum..... 1  
 Bid Form #2 - Form of Bid (including EEO Compliance Certificate) ..... 2  
 Bid Form #3 - Form of Non-Collusive Affidavit..... 3  
 Bid Form #4 - Form of Bid Bond..... 4  
 Bid Form #5 - Form of MBE and Section 3 Participation (Includes Forms 5A, 5B, 5C, 5D and 5E) ..... 5  
 Bid Form #6 - Form of Bidder’s Qualifications (Includes 7A – Previous Projects)..... 6  
 Bid Form #7 - Previous Similar Project References..... 7  
 Bid Form #8 - Form of Bidders Financial Statement ..... 8  
 Bid Form #9 - Form of Certification for Drug-Free Workplace ..... 9

BIDDER’S NAME & ADDRESS	BASE BID PRICE & ALTERNATES	CODES FOR REQUIRED BID DOCUMENTS									
		BID DOCUMENT VERIFICATION									
		I	1	2	3	4	5	6	7	8	9
<b>Brooks Heating &amp; Cooling, Ltd.</b> 3190 Bauman Hill Rd. SE. Lancaster, Ohio 43130	Material: \$ 253,761.00 Labor: \$ 106,650.00 Total BB: \$ 360,411.00	✓	✓	✓	✓	✓	✓ 0 % 0 %	✓	✓	✓	✓
<b>Les Love Heating, Cooling, &amp; Plumbing</b> 3782 Ashton Road Columbus, Ohio 43227	Material: \$ 250,000.00 Labor: \$ 135,000.00 Total BB: \$ 385,000.00	✓	✓	✓	✓	✓	✓ 0 % 25 %	✓	✓	✓	✓
<b>TRINITY Heating &amp; Cooling</b> 6200 Wilcox Road Dublin, Ohio 43016	Material: \$ 200,030.00 Labor: \$ 239,970.00 Total BB: \$ 440,000.00	✓	✓	X	X	✓	✓ 0 % 50 %	X	X	X	✓
<b>Tri-State Renovations, Inc.</b> 1895 S. High Street, Columbus, Ohio 43207	Material: \$ 330,000.00 Labor: \$ 150,000.00 Total BB: \$ 480,000.00	✓	✓	✓	✓	✓	✓ 0 % 0 %	✓	✓	✓	✓



	Material: \$
	Labor: \$
	Total BB: \$

I	1	2	3	4	5	6	7	8	9

	Material: \$
	Labor: \$
	Total BB: \$

I	1	2	3	4	5	6	7	8	9

	Material: \$
	Labor: \$
	Total BB: \$

I	1	2	3	4	5	6	7	8	9

	Material: \$
	Labor: \$
	Total BB: \$

I	1	2	3	4	5	6	7	8	9

	Material: \$
	Labor: \$
	Total BB: \$

I	1	2	3	4	5	6	7	8	9

	Material: \$
	Labor: \$
	Total BB: \$

I	1	2	3	4	5	6	7	8	9

	Material: \$
	Labor: \$
	Total BB: \$

I	1	2	3	4	5	6	7	8	9

	Material: \$
	Labor: \$
	Total BB: \$

I	1	2	3	4	5	6	7	8	9

	Material: \$
	Labor: \$
	Total BB: \$

I	1	2	3	4	5	6	7	8	9

