

BID OPENING TABULATION

ASPIRE BUILDING DEMOLITION

— DEMOLITION—

Tuesday January 7, 2025 @ 10:00 am

ARCHITECT / ENGINEER ESTIMATED COST.....\$600,000

CODES FOR REQUIRED DOCUMENTS

Sealed envelope, labeled “Bid Documents” with project name, bidder’s Name and address, date, and time of bid openingI
 Bid Form #1 - Form of Addendum..... 1
 Bid Form #2 - Form of Bid (including EEO Compliance Certificate) 2
 Bid Form #3 - Form of Non-Collusive Affidavit..... 3
 Bid Form #4 - Form of Bid Bond..... 4
 Bid Form #5 - Form of MBE and Section 3 Participation (Includes Forms 5A, 5B, 5C, 5D and 5E) 5
 Bid Form #6 - Form of Bidder’s Qualifications (Includes 7A – Previous Projects)..... 6
 Bid Form #7 - Previous Similar Project References..... 7
 Bid Form #8 - Form of Bidders Financial Statement 8
 Bid Form #9 - Form of Certification for Drug-Free Workplace 9

BIDDER’S NAME & ADDRESS	BASE BID PRICE & ALTERNATES	CODES FOR REQUIRED BID DOCUMENTS									
		BID DOCUMENT VERIFICATION									
		I	1	2	3	4	5	6	7	8	9
Watson General Contracting PO Box 425 Newark, OH 43058	Material: \$ 137,310 Labor: \$ 91,540 Total BB: \$ 228,850 UP #1: \$ 1.29 UP #2: \$ 0.93	✓	✓	✓	✓	✓	✓ 0% 0%	✓	✓	✓	✓
S.G. Loewendick & Sons, Inc. 2877 Jackson Pike Grove City, OH 43123	Material: \$ 110,000 Labor: \$ 257,000 Total BB: \$ 367,000 UP #1: \$ 0.56 UP #2: \$ 0.56	✓	✓	✓	✓	✓	✓ 20% 0%	✓	✓	✓	✓
Eagle Abatement & Demolition 13675 McCraken Rd Garfield Heights, OH 44125	Material: \$ 468,000 Labor: \$ 75,000 Total BB: \$ 543,000 UP #1: \$ 20.50 UP #2: \$ 22.00	✓	✓	✓	✓	✓	✓ 20% 0%	✓	✓	✓	✓
Selhorst Equipment Services, LLC 8073 Furlong Drive Cleves, OH 45002	Material: \$ 261,000 Labor: \$ 113,400 Total BB: \$ 374,400 UP #1: \$ 1.11 UP #2: \$ 1.30	✓	✓	✓	✓	✓	✓ 20% 0%	✓	✓	✓	✓



Dore & Associates, Inc. PO Box 338 Bay City, MI 48707 Non-Responsive	Material: \$ Labor: \$ Total BB: \$ 426,200 UP #1: \$ UP #2: \$
--	---

I	1	2	3	4	5	6	7	8	9
✓	X	X	X	X	X	X	X	X	X

Alpha Demolition Inc. PO Box 360 Harrison, OH 45030	Material: \$ 242,750 Labor: \$ 242,750 Total BB: \$ 485,500 UP #1: \$ 10.50 UP #2: \$ 11.50
---	---

I	1	2	3	4	5	6	7	8	9
✓	✓	✓	✓	✓	✓ 0% 0%	✓	✓	✓	✓

	Material: \$ Labor: \$ Total BB: \$ UP #1: \$ UP #2: \$
--	---

I	1	2	3	4	5	6	7	8	9

	Material: \$ Labor: \$ Total BB: \$ UP #1: \$ UP #2: \$
--	---

I	1	2	3	4	5	6	7	8	9

	Material: \$ Labor: \$ Total BB: \$ UP #1: \$ UP #2: \$
--	---

I	1	2	3	4	5	6	7	8	9

	Material: \$ Labor: \$ Total BB: \$ UP #1: \$ UP #2: \$
--	---

I	1	2	3	4	5	6	7	8	9

	Material: \$ Labor: \$ Total BB: \$ UP #1: \$ UP #2: \$
--	---

I	1	2	3	4	5	6	7	8	9

	Material: \$ Labor: \$ Total BB: \$ UP #1: \$ UP #2: \$
--	---

I	1	2	3	4	5	6	7	8	9

