

BID OPENING TABULATION

CHESTNUT GROVE – RETAINING WALL REPLACEMENT

— RENOVATION —

Tuesday October 11, 2021 @ 11:00 am

ARCHITECT / ENGINEER ESTIMATED COST..... \$150,000

CODES FOR REQUIRED DOCUMENTS

Sealed envelope, labeled “*Bid Documents*” with project name, bidder’s Name and address, date, and time of bid openingI
 Bid Form #1 - Form of Addendum 1
 Bid Form #2 - Form of Bid (*including EEO Compliance Certificate*) 2
 Bid Form #3 - Form of Non-Collusive Affidavit 3
 Bid Form #4 - Form of Bid Bond 4
 Bid Form #5 - Form of MBE and Section 3 Participation (*Includes Forms 5A, 5B, 5C, 5D and 5E*) 5
 Bid Form #6 - Form of Bidder’s Qualifications (*Includes 7A – Previous Projects*) 6
 Bid Form #7 - Previous Similar Project References 7
 Bid Form #8 - Form of Bidders Financial Statement 8
 Bid Form #9 - Form of Certification for Drug-Free Workplace 9

BIDDER’S NAME & ADDRESS	BASE BID PRICE & ALTERNATES	CODES FOR REQUIRED BID DOCUMENTS									
		BID DOCUMENT VERIFICATION									
		I	1	2	3	4	5	6	7	8	9
Watson General Contracting PO Box 425 Newark, Ohio 43058	Material: \$ 146,250.00 Labor: \$ 48,750.00 Total BB: \$ 195,000.00	✓	✓	✓	✓	✓	✓ 25% 0%	✓	✓	✓	✓
	Material: \$ Labor: \$ Total BB: \$	I	1	2	3	4	5	6	7	8	9
	Material: \$ Labor: \$ Total BB: \$	I	1	2	3	4	5	6	7	8	9
	Material: \$ Labor: \$ Total BB: \$	I	1	2	3	4	5	6	7	8	9
	Material: \$ Labor: \$ Total BB: \$	I	1	2	3	4	5	6	7	8	9



	Material: \$ Labor: \$ Total BB: \$
--	---

I	1	2	3	4	5	6	7	8	9

	Material: \$ Labor: \$ Total BB: \$
--	---

I	1	2	3	4	5	6	7	8	9

	Material: \$ Labor: \$ Total BB: \$
--	---

I	1	2	3	4	5	6	7	8	9

	Material: \$ Labor: \$ Total BB: \$
--	---

I	1	2	3	4	5	6	7	8	9

	Material: \$ Labor: \$ Total BB: \$
--	---

I	1	2	3	4	5	6	7	8	9

	Material: \$ Labor: \$ Total BB: \$
--	---

I	1	2	3	4	5	6	7	8	9

	Material: \$ Labor: \$ Total BB: \$
--	---

I	1	2	3	4	5	6	7	8	9

	Material: \$ Labor: \$ Total BB: \$
--	---

I	1	2	3	4	5	6	7	8	9

	Material: \$ Labor: \$ Total BB: \$
--	---

I	1	2	3	4	5	6	7	8	9

