

CLARIFICATION #1**TO THE:**

Plans and specifications the Construction Documents dated August 10, 2023.

PROJECT	CMHA ROSEWIND WITC ADDITION
OWNER	Columbus Metropolitan Housing Authority
DATE	9/12/2025
ARCHITECT	MOODY NOLAN, INC.

This clarification contains changes to the requirements of the bidding Documents, Project Manual and Construction Drawings which have been issued to date. Such changes are to be incorporated into the Construction Documents and shall apply to the work in the same meaning and force as if they had been included in the original documents. Wherever this Clarification modifies a portion of a paragraph of the Project Manual or a portion of any Drawing, the remainder of the paragraph or Drawing shall remain in force.

SPECIFICATIONS:

1. No revisions.
-

DRAWINGS REVISIONS:

1. Sheet A701 DOOR & WINDOW SCHEDULES
 - a. CLARIFICATION: DOOR SCHEDULE COMM. CENTER to be amended to reflect hardware sets utilized at doors. See attached memo of door opening and hardware set assigned.
-

(END OF CLARIFICATION)

ATTACHMENTS

Door Hardware sets per opening memo



CMHA WITC PROJECT

Door Number	Hardware Set #
00	06
01	09
01M	05
02A	11
02J	03
02K	01
02L	01
02M	07
02N	11
02O	03
02P	05
04A	04
05A	02
05B	08
06	10
11	04
15	11