| 2024-014 Roof | | | | | Master | | Freedom Roofing, |
|-------------------------------|---------------------|--------------|--------------|--------------|--------------|----------------|------------------|
| Replacement/Repair Winchester | Allstate Exteriors, | Kairos | Throughbred | Van Martin | Renovations, | Revere Roofing | Windows & |
| Lakes | LLC | Construction | Construction | Roofing | Inc. | Company, Inc | Sididing, LLC |
| | | | | | | | |
| | | | | | | | |
| Attachment A | \$30,176.54 | \$29,150.37 | \$29,234.51 | \$20,567.00 | \$28,220.00 | \$29,060.00 | \$41,802.00 |
| Attachment B | \$29,693.52 | \$25,821.17 | \$26,317.80 | \$20,717.00 | \$27,970.00 | \$24,610.00 | \$36,363.00 |
| Attachment C | \$1,074.23 | \$500.00 | \$500.00 | \$462.00 | \$500.00 | \$350.00 | \$50,276.00 |
| Attachment D | \$42,669.23 | \$35,317.17 | \$35,875.86 | \$21,135.00 | \$36,930.00 | \$34,575.00 | \$50,276.00 |
| Attachment E | \$28,810.00 | \$25,205.00 | \$26,317.80 | \$20,379.00 | \$27,970.00 | \$24,260.00 | \$36,363.00 |
| Attachment F | \$35,260.00 | \$28,755.00 | \$29,234.51 | \$20,467.00 | \$27,970.00 | \$29,060.00 | \$41,802.00 |
| Attachment G | \$31,097.19 | \$25,472.00 | \$26,317.80 | \$20,604.00 | \$22,900.00 | \$24,610.00 | \$36,363.00 |
| Attachment H | \$30,530.00 | \$25,205.00 | \$26,317.80 | \$20,379.00 | \$27,970.00 | \$24,260.00 | \$36,645.00 |
| Attachment I | \$25,507.19 | \$20,632.32 | \$21,018.61 | \$18,874.00 | \$23,400.00 | \$21,050.00 | \$29,651.00 |
| Attachment J | \$30,530.00 | \$25,205.00 | \$26,317.80 | \$20,379.00 | \$27,970.00 | \$24,260.00 | \$36,363.00 |
| Attachment K | \$1,461.88 | \$350.00 | \$500.00 | \$462.00 | \$500.00 | \$0.00 | \$10,497.00 |
| Attachment L | \$18,490.00 | \$14,910.00 | \$16,489.64 | \$13,425.00 | \$18,100.00 | \$15,900.00 | \$21,591.00 |
| Attachment M | \$42,707.19 | \$35,185.37 | \$35,875.86 | \$20,999.00 | \$36,930.00 | \$34,325.00 | \$50,276.00 |
| Attachment N | \$30,530.00 | \$25,205.00 | \$26,317.80 | \$20,379.00 | \$27,970.00 | \$24,260.00 | \$36,363.00 |
| Attachment O | \$30,530.00 | \$25,205.00 | \$26,317.80 | \$20,379.00 | \$27,970.00 | \$24,260.00 | \$36,363.00 |
| Attachment P | \$31,413.47 | \$25,383.00 | \$26,317.80 | \$20,717.00 | \$28,220.00 | \$24,610.00 | \$36,363.00 |
| Attachment Q | \$31,097.19 | \$25,600.37 | \$26,317.80 | \$20,567.00 | \$27,970.00 | \$24,360.00 | \$36,363.00 |
| Attachment R | \$31,097.19 | \$25,600.37 | \$26,317.80 | \$20,567.00 | \$28,220.00 | \$24,360.00 | \$36,363.00 |
| Attachment S | \$25,507.19 | \$20,985.37 | \$21,018.61 | \$18,874.00 | \$22,900.00 | \$21,050.00 | \$29,651.00 |
| Attachment T | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| | | | | | | | |
| Total Cost | \$528,182.01 | \$439,687.51 | \$452,925.60 | \$340,332.00 | \$470,580.00 | \$429,220.00 | \$689,734.00 |